INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Seif-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Ftem 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

1tem 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group . Definition - Data which is not otherwise essential to the contractora
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group 1 are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group I1. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group L. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
subimittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group 1V Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract




CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Cfficer for the Contract/PR No. listed in
Block E.

A . CONTRACT LINE ITEM NO.
1560 00-915-6940

B.EXHIBIT C.CATEGORY:

TDP[ ] ™[]

OTHER[ |

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO, 2.TITLE OF DATA ITEM 3.SUBTITLE

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

17.PRICE GROUP

1. AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18 .ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
RICHMOND
7700250 REQ | 0.DIST STATEMENT | 1OFREQUENCY T2ZDATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
§.ADP CODE 11.A5 OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSTON a. ADDRESSEE | pqpe Final
AS REQ. SEE BLOCK # 16 Reg Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15.TOTAL 3/0
T DATA TTEM NO. | 2.TITLE OF DATA ITEM 3.5UBTITLE 17.PRICE GROUD
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
1.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RECQUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
RICHMOND
7.DD 250 REQ | 9.DEST STATEMET 10.FREQUENCY | 12.DATE OF FIRST SUBMISSION
REQUIRTED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ.
§.ALE COUE 11AS OF DATE | L3DATE OF SUBSEQUENT L. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK # Draft Reg Repro
16
16 REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCHE QAR 70
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCO /0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
TS5 TOTAL 370
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P Nov. 2,2002 NAVICP-P Nov. 2,2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection
including the time for reviewing instructions,

needed, and completing and reviewing the collection of information.
any other aspect of this collection of information, including suggestions for reducing this burden,
Directorate for Information Operations and Reports
Suite 1204, Arlington, VA 22202-4302.

Defense, Washington Headquarters Services,

Jefferson Davis Highway,

of information is estimated to average 220 hours per response,
searching existing data sources, gathering and maintaining the data

Send comments regarding this burden estimate or
to Department of
(0704-0188), 1215

Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

above address.
Block E.

Please DO NOT RETURN your form to the

A.CONTRACT LINE ITEM NO.

B.EXHIBIT

C.CATEGORY:

TDP[ ] ™[]

OTHER[ ]

D. SYSTEM/ITEM
1560 00-915-6940

E.CONTRACT/PR NO.

F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4 .AUTHORITY (Data Acquisition Document No.) 5 CONTRACT REFERENCE 6.REQUIRING OFFICE 16 .ESTIMATED
TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
RICHMOND
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY T2DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
f.ADP CODE T1.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | /¢ Final
AS REQ. SEE BLOCK #16 Reg Repr
o
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0
1.DATA ITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18 .ESTIMATED
DI-CMAN-80641B TOTAL PRICE
DEFENSE SUPPLY CENTER
RICHMOND
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
LT REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
7 .ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg l Repro
16 .REMBRKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P July 30, 2002 NAVICP-P July 30, 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

Washington Headquarters Services, Directorate for Information Operations and Reports,

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,

1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM 1560 00-915-6%40 IE. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE é8~ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
DI-MISC-80678/T3 RICHMOND PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED aAS SUBMISSION
REQ SEE BLOCK 16** b. COPIES
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16** a.ADDRESSEE Draft |Reg |Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
* BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at time of First
Article/Production Lot testing or contract completion if testing
is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) (78286)Sikorsky ACFT. APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR * 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:65651-06021-101
Certifications are required for the below listed sub-titles
Material: AL AL 356-T6 per AMS 4260F
Penetrant insp per ASTM E1417
PCO ** 1/0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
NAVICP-P Nov. 2,2002 NAVICP-P Nov. 2,2002
DD FORM 1423-1, AUG 96 PREVIQUS EDITION MAY BE USED Page 3 of 3 Pages




QUALITY ASSURANCE PROVISIONS

NSN: 1560 00-915-6940
P/N: (78286) 65651-06021-101
NOMEN: Adapter Hydraulic System Ramp

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (78286) 65651-06021-101 Rev. "B", or latest revision
and all details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:
C. Mandatory Inspection applies:

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,

casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing

completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

[II. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:
DRAWING : (78286) 65651-06021-101 Rev. "B"
Critical Characteristics:.
(Shall be defined as below, unless defined by the Prime Contractor (16552)
Diametrical and liner dimensions having a total tolerance of 0.001 or less.
Surface finishes having a 16 value or less.
Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Contractor Testing)
First Article Inspection/Test Criteria

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check: to ensure proper form

B. Compliance with drawing, (78286) 65651-06021-101 Rev. "B", and
specifications referenced therein.

C. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

II. Testing Facility:

A. Testing shall be performed in-house by the DCMO/QAR and NAVICP- P code
073, at the contractor’s facility.

[11. Notification of Testing: The contractor shall notify the PCO, ACO, and QAR prior to
conducting First Article Tests so the Government may witness such testing.

A. The QAR shall be present to witness all First Article Tests.

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the PCO. CAO/QAR shall provide
comments on form DD 1222 (2 copies) which shall be forwarded with the test report.
Approval of the test report is the PCO’s responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample (s):

A. Samples may be considered as production items under the contract provided
the samples can be refurbished to ready for issue (RFI) condition and provided the
samples have inspection approval of the cognizant QAR. Samples may be shipped as

production items only after all other units required under the contract have been produced
and are ready for shipment.



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

A. The contractor shall test 2 unit (s) of lot/item 0001 as specified in this contract.
At least 15 calendar days before the beginning of First Article Testing, the contractor
shall notify the contracting officer, in writing, of the time and location of the testing so
the Government may witness the tests.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
of this First Article within the time limit specified. The Government reserves the right to
require an equitable adjustment of the contract price for any extension of the delivery
schedule or for any additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and
any other contractual term affected by the delay.

E. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

F. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

G The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government

from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. The Production Lot Samples shall be selected at random by the cognizant government
QAR.

The samples shall be identified by contract number, lot number and be clearly marked as
follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 45 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Defense Supply
Center Richmond code: of the results of the testing, together with a recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 120 days from their
submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all of the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the Government may, at its option
and at no additional cost to the Government, (I) terminate all of any portion of this
contract for default, (II) require the manufacture of a new production lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or (III) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of the failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the Government the costs of reinspection, shipping, examination and retesting by
the Government, and the contractor and his sureties (if any) shall be liable for the amount
of such costs.

5



G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled default.



